











Coleman, Sumter County, FL

Opening of New Crossing on CR 525E & Crossing Closures
On CR-105 & Coleman Cemetery Dr. (CR 525E)

DOT No. TBD; Florida Zone

Wildwood Subdivision; Approx. S 766.87

CSXT OP No. TBD

IN WITNESS WHEREOF, the parties have caused this Agreement to be executed in duplicate, each by its
duly authorized officers, as of the date of this Agreement.

Su@Boyd of County Commissioners
By: e Q//‘\

GARRY BREEDEN

Print Name:
Title:

CHAIRMAN

CSX TR’ANS'POR”RAIQON, INC.
\ | k- \ |/ ;
By 0 WD
Scott Willis
Project Manager — CSXT Public Projects
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Coleman, Sumter County, FL

Opening of New Crossing on CR 525E & Crossing Closures
On CR-105 & Coleman Cemetery Dr. (CR 525E)

DOT No. TBD; Florida Zone

Wildwood Subdivision; Approx. S 766.87

CSXT OP No. TBD

CSXT Schedule PA

PAYMENT SUBMISSION FORM

Project Description: Coleman, Sumter County, FL; Opening of New Crossing at CR 525E & Closure of
two Crossings on CR 105 & CR 525E; DOT TBD:; Florida Zone; Wildwood Subdivision; Approx. S

766.80

CSXT OP# TBD (To be filled in by CSXT)
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Payment may be made via paper check or ACH/EFT payment as detailed below.
Payment due prior to work commencing.

*********Mail a Check********* *******ACH/EFT Payment*******
Mail this form, along with your paper S S ‘Submit Payment to:
check (do not send the Agreement) to
the following address: CSXT Govt. Billing

OR P.O. Box 530192
CSX Transportation, Inc. Atlanta, GA 30353-0192
P.0O. Box 530192
Atlanta, GA 30353-0192 Acct # 1219082172
ACH ABA# 267084199
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‘When-submitting payment VIA EITHER-CHECK-OR-ACH/EET, send-a-photocopy-of the-checkor— .

associated ACH/EFT payment info, along with this form via email/mail to:

Project Manager II - Public Projects
PM’s address, email & phone info
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(All information below to be completed by Agency providing Payment)

Sponsor Name Payment Date Check # Amount
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ACCT. CODE : 709 - TBD Form Revision
09/25/20

ESTIMATE SUBJECT TO REVISION AFTER: 12/9/2021 DOT NO.: TBD
CITY: Coleman COUNTY: Sumter STATE: FL
DESCRIPTION: Preliminary Engineering for proposed new crossing with active grade crossing warning devices at CR-
525W and closure of crossing at CR-105 (625107F / S 756.28) and closure of crossing at Coleman
Cemetery Drive/CR 525E (625282W / S 766.92).
ZONE: Florida SUB-DIV: Wildwood MILE POST: ~ S 766.87
AGENCY PROJECT NUMBER: Sumter County Board of County Commissioners

PRELIMINARY ENGINEERING:

212 Contracted & Administrative Engineering Services $ 36,500
Subtotal S 36,500
CONSTRUCTION ENGINEERING/INSPECTION:
212 Contracted & Administrative Engineering Services $ -
Subtotal $ -
FLAGGING SERVICE: (Contract Labor)
70 Labor (Conductor-Flagman) $ -
50 Labor (Foreman/Inspector) - $ =
70 Additive S S
50 Additive $ -
Subtotal $ -
SIGNAL & COMMUNICATIONS WORK: S -
TRACK WORK: S -
PROJECT SUBTOTAL: S 36,500
900 CONTINGENCIES: 0.00% § -

. PROJECT TOTAL: ki ikl alaigiis S. 36,500
CURRENT AUTHORIZED BUDGET: L L AL A S -
TOTAL SUPPLEMENT REQUESTED: =~ **** A . $ 36,500
DIVISION OF COST:

Agency 100.00% S 36,500
Railroad 0.00% S -

NOTE: Estimate is based on FULL CROSSING CLOSURE during work by Railroad Forces.

This estimate has been prepared based on site conditions, anticipated work duration periods, material prices, labor rates, manpower and resource avallabllity, and other factors
knawn as of the date prepared. The actual cost for CSXT work may differ based upon the agency's requirements, their contractor’s work procedures, and/or other conditions that
become apparent once truction commences or during the pragress of the work

Office of Chlef Engineer Public Projects—Jacksanville, Florida
Estimated prepared by: Benesch - CDS Approvedby: KSW  CSXT Public Project Group
DATE: 12/09/20 REVISED: DATE: 12/14/20



